

16 K-MED Plus

The K-MED Application Development team and the APSP team will be responsible for design, configuration, and testing of additional functionality to support state health programs, including programs related to recently passed federal law. K-MED Plus functionality is planned for Phase 3 of the K-MED project.

Nothing in this agreement obligates the State of Kansas to develop its own health insurance exchange.

16.1 Scope Definition

The scope of the K-MED Plus functionality is defined as the in-scope requirements as detailed in the Attachment C requirements matrix. These features build on the base K-MED solution and are primarily focused on the consumer facing self-service portal. Some of the key features of this functionality include:

1. Reconfiguration of the individual portal to present information to consumers about new state or federal health subsidy benefits, along with user guides and referrals to external entities.
2. Self-Service Functions for providing options to:
 - a. Provide methods to bypass means-tested eligibility processes
 - b. Display screening results
 - c. Expand account creation access for SHOP or other programs
 - d. Update workflows for new processes
 - e. Revise edits and rules for new programs
 - f. Provide feedback collection mechanisms on the web and e-mail to allow for process improvements
 - g. New/Updated forms for relevant processes
 - h. Allow for revised change in circumstance reporting processes
3. Revise eligibility determination standards impacting the self-service portal to allow:
 - a. Configuration updates to reflect new federal eligibility (e.g. MAGI) rules for Medicaid, CHIP and subsidized health plans
 - b. New interfaces to support eligibility verification with future Federal data hub
 - c. Automated confirmation of user submitted application data verified via Federal Hub
 - d. Notations of conditional eligibility
 - e. Interface to IRS calculator and presentation of subsidy amounts
 - f. Revised redetermination to account for the new programs.
4. Training and Implementation support (Management Reserve at the discretion of KDHE-HCF)
 - a. Develop one Web Based Training (WBT) module
 - b. Develop course content for one day training
 - c. Provide one day training on system changes
 - d. Support KDHE-HCF staff in implementing system changes

16.2 Major Activities by System Development Phase

The K-MED Plus scope will follow the same methodology as described in Section 8. The Analyze, Design, Build and Test Phases will be executed.

The following interfaces are specifically included in KMED Plus.